Tabulation of Bids

Letting Date

Proposal Number: 17841

1/18/2017

For

Construction of New lowa Department of Transportation

Overall Totals

Bidder Total Cost excluding Alt 1
Todd Hackett Construction Co. S 5,289,310.00
Point Builders S 5,374,500.00
Woodruff Construction LLC. S 5,383,500.00
Tricon General Construction Inc.
S 5,633,000.00
Selzer Werderitsch Associates S 5,682,000.00
Schraus- Vorhies Contracting S 6,316,013.00
Detail Item: 1 Phase 1 Construction of 3500 ton hoop building completion 9/1/2017 QTY: 1 Total bid amount
Bidder Part#/Make Unit Price Extended Price
Schraus- Vorhies Contracting S 209,519.00 | $ 209,519.00
Selzer Werderitsch Associates S 152,000.00 | S 152,000.00
Point Builders S 147,000.00 | $ 147,000.00
Todd Hackett Construction Co. S 148,060.00 | S 148,060.00
Tricon General Construction Inc. S 180,000.00 | S 180,000.00
Woodruff Construction LLC. S 128,000.00 | $ 128,000.00
Phase 2 Construction of 10 stall cold storage pole bldg. Completion date
Detail Item: 2
9/15/2017 QTY: 1 Total bid amount
Bidder Part#/Make Unit Price Extended Price
Schraus- Vorhies Contracting S 316,631.00 | $ 316,631.00
Selzer Werderitsch Associates S 267,000.00 | $ 267,000.00
Point Builders S 304,000.00 | S 304,000.00
Todd Hackett Construction Co. S 288,500.00 | $ 288,500.00
Tricon General Construction Inc. S 260,000.00 | $ 260,000.00
Woodruff Construction LLC. S 292,000.00 | $ 292,000.00
Detail Item: 3 Phase 3 Construction of drive through Brine/ Reclaimation bldg. QTyY: 1 Total bid amount
Completion date 9/30/2017
Bidder Part#/Make Unit Price Extended Price
Schraus- Vorhies Contracting S 841,103.00 | $ 841,103.00
Selzer Werderitsch Associates S 696,000.00 | S 696,000.00
Point Builders S 775,500.00 | $ 775,500.00
Todd Hackett Construction Co. S 737,750.00 | $ 737,750.00
Tricon General Construction Inc. S 1,848,000.00 | $ 1,848,000.00
Woodruff Construction LLC. $ 732,000.00 | $ 732,000.00
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Detail Item: 4

Phase 4 Construction of new Muscatine Maintenance Facility consisting
of 19,200 sf - 16 stall maintenance garage + office building, and general
site construction including drives, parking, fuel depot, detention pond
and utility upgrades. Completion date 11/01/2017

qQTY: 1 Total bid amount
Bidder Part#/Make Unit Price Extended Price
Schraus- Vorhies Contracting S 4,948,760.00 | $ 4,948,760.00
Selzer Werderitsch Associates S 4,567,000.00 | $ 4,567,000.00
Point Builders S 4,148,000.00 | $ 4,148,000.00
Todd Hackett Construction Co. S 4,115,000.00 | $ 4,115,000.00
Tricon General Construction Inc. S 3,345,000.00 | S 3,345,000.00
Woodruff Construction LLC. ‘ S 4,231,500.00 | $ 4,231,500.00
Detail Item: 5 Alt 1 3 bay heated addition to the pole building completion date QTY: 1 Total bid amount
DOT is not awarding this line Dot is not awarding this line Dot is not awarding this line
Bidder Part#/Make Unit Price Extended Price
Schraus- Vorhies Contracting S 315,835.00 | $ 315,835.00
Selzer Werderitsch Associates S 209,000.00 | S 209,000.00
Point Builders S 282,000.00 | $ 282,000.00
Todd Hackett Construction Co. S 285,800.00 | $ 285,800.00
Tricon General Construction Inc. S 246,000.00 | $ 246,000.00
Woodruff Construction LLC. S 254,000.00 | $ 254,000.00
Vendor in Bold and Highlighted is Recommended for Award Purchasing Agent Jody McNaughton
Page 2 of 2 Print Date 1/20/2017



